

PROFORMA-1

Abstract (Statement) of works which are in hand, work tendered and work awarded in the last three years in various Organizations.

Name of contractor..... (This is to be signed by the Executive Engineers or equivalent officer).

Sl. No	Name of Organisation	Name of work	Amount of work as per agreement	Status of Contract (Live / Completed)	Date award of contract	Period allotted		Reasons for delay	Actual cost of work as per final bill	Remarks	
						Date of Completion of works as per contract or date of completion if completed	Original				Extended
1	2	3	4	5	6	7	8	9	10	11	12

1. State whether the details as above by the contractor are correct if not state as to that is the correct information
2. State whether the contractor has executed the work in progress satisfactorily as per specifications. If not given the correct position of the work and other remarks.

Signature of the contractor

(Signature of the E.E. or Equivalent)